STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 26/ 06 I N ALAMEDA COUNTY | N CAKLAND AT 04/ 27/ 06
CONTRACT NUMBER 04-1A2404 VARI QUS LOCATI ONS CONTRACT CODE 'G '
LOCATI ON 04- ALA-980-1.3/2.0 16 CONTRACT | TEMS

04- ALA-24-R1.8/R4. 3
PAVI NG PLANTI NG STRI P ON MEDI AN FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HA22 585, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 1 ENG NEERS EST 497, 000. 00 AMOUNT OVER 470, 430. 00 PERCENT OVER EST 94. 65
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 967, 430. 00 1 VANGUARD CONSTRUCTI ON 510 261-5700 CC PREF CLAI MED
1010 THI RTY NI NTH AVE FAX (5)2(7)3)%%2?3861

OAKLAND CA 94601



04- 1A2404
04- ALA- 980
04/ 26/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

04/ 27/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



04- 1A2404 Bl D245

04- ALA- 980 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
04/ 26/ 06 04/ 27/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 10, 000. 00 10, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 6, 000. 00 6, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 60, 000. 00 60, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 10, 000. 00 20, 000. 00
7 150685 REMOVE | RRI GATI ON FACI LI TY LS LUWVP SUM 15, 000. 00 15, 000. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 770 10. 00 67, 700. 00
9 152604 MODI FY | NLET EA 23 4, 000. 00 92, 000. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
11 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 630 650. 00 409, 500. 00
(AERI ALLY DEPGCSI TED LEAD)
12 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 5, 000. 00 5, 000. 00
13 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) VB 12 1, 000. 00 12, 000. 00
14 038783 M NOR CONCRETE ( PAVE PLANTI NG STRI P) VB 420 500. 00 210, 000. 00
15 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 3,410 3. 00 10, 230. 00
16 (S) 038784 ELECTRI CAL PULL BOX REPLACEMENT LS LUWVP SUM 15, 000. 00 15, 000. 00

TOTAL 967, 430. 00



